
5.7 Interconnection of New Facilities to the ISO Controlled Grid.

5.7.1 Submitting Requests to Interconnect Applicability.

Any existing or prospective Generator that requests interconnection to the ISO Controlled Grid

shall submit a request to interconnect to the Participating TO or UDC that will supply the

interconnection and shall copy such request to the ISO.  The Participating TO shall coordinate all

aspects of the interconnection requests pursuant to the TO Tariff and the TCA.  Unless a

proposed interconnection is pursuant to an Encumbrance of the ISO Controlled Grid enumerated

in the TCA, an existing or prospective Generator shall not be entitled to have its interconnection

to the ISO Controlled Grid energized unless and until it has demonstrated to the ISO’s reasonable

satisfaction that it has complied with or is capable of complying with all of the requirements of this

Section 5.

For purposes of this Section 5.7, a New Facility shall be:

(a)         each Generating Unit  that seeks to interconnect to the ISO Controlled Grid;

(b)         each existing Generating Unit connected to the ISO Controlled Grid that will be re-

powered and increase the total capability of  the power plant; and

(c) each existing Generating Unit connected to the ISO Controlled Grid that will be re-

powered without increasing the total capability of the power plant but has changed the

electrical characteristics of the power plant such that its re-energization may violate

Applicable Reliability Criteria and trigger the application of Section 5.7.5(c).

The owner of a planned New Facility, or its designee, is referred to for purposes of this Section

5.7 as a New Facility Operator.  Only New Facility Operators that have not submitted a

Completed Interconnection Application, as defined under the applicable Interconnecting PTO’s

TO Tariff, to the Interconnecting PTO as of the effective date of this Section 5.7 are subject to its

provisions.



5.7.2 Generating Unit Interconnection Requests to Interconnect to the Distribution

System.

The interconnection standards and agreements of the interconnecting Participating TO or UDC,

which are available upon request, shall govern the interconnection of additional Generating Units

including the costs of such interconnection.  Protocols and standards developed and adopted by

the ISO may supersede, where appropriate, protocols, and standards specific to the Participating

TO or UDC, but such ISO protocols and standards may not supersede any instruction provided to

the ISO by a Participating TO that relates to an Encumbrance of the ISO Controlled Grid

enumerated in the TCA.

Any request by a New Facility Operator to connect at distribution level voltage will be processed,

as applicable, pursuant to the Wholesale Distribution Access Tariff of the Interconnecting PTO or

CPUC Rule 21; provided, however, that the New Facility Operator shall be required to mitigate

any adverse impact on reliability on the ISO Controlled Grid in accordance with Section 5.7.5.  In

addition, each Interconnecting PTO will provide to the ISO a copy of the System Impact Study

used to determine the impact of a New Facility on the Distribution System and the ISO Controlled

Grid pursuant to a request to interconnect under the applicable Wholesale Distribution Access

Tariff.

5.7.3 Coordination of Critical Protective Systems Interconnection Application.

Generators shall coordinate with the ISO, Participating TOs and UDCs to ensure that ISO

Controlled Grid Critical Protective Systems, including relay systems, are installed and maintained

in order to function on a coordinated and complementary basis with Generator’s, Participating

TO’s and UDC’s protective systems.

All New Facility Operators shall submit two copies of a Completed Interconnection Application to

the ISO in the form specified by the ISO. The ISO will date stamp all copies of the Interconnection

Application, retain one executed copy, and, within 1 Business Day, send the other copy to the

Designated Contact Person of the Interconnecting PTO.  Within 10 Business Days after the



Interconnecting PTO receives an Interconnection Application, the ISO and the Interconnecting

PTO shall determine whether the application is complete and the ISO will notify the New Facility

Operator that its Interconnection Application is complete; or, in the event that the ISO, in

consultation with the Interconnecting PTO, determines that the Interconnection Application is

incomplete, the ISO will notify the New Facility Operator of the deficiencies or omissions in its

application.

5.7.3.1 Expedited Procedures For New Facilities.

A New Facility Operator may submit a Request for Expedited Interconnection Procedures in

accordance with Section 5.7.3.1.1.  The ISO will develop and post on the ISO Home Page the

Planning Procedures applicable to such expedited processing of Interconnection Applications.

5.7.3.1.1 Request For Expedited Interconnection Procedures.

(a) If it elects to expedite processing of its Completed Interconnection Application, a New

Facility Operator shall submit a Request for Expedited Interconnection Procedures

within 10 Business Days after receiving a copy of the System Impact Study for the

proposed interconnection.  The request should be submitted in writing to the ISO and

the Interconnecting PTO.

(b) Within 10 Business Days after receiving a Request for Expedited Interconnection

Procedures, the ISO and Interconnecting PTO shall provide to applicant the results of

any studies required in addition to the System Impact Study, and shall tender an

Expedited Interconnection Agreement that requires the applicant to compensate the

Interconnecting PTO for all costs reasonably incurred pursuant to the terms of the

ISO Tariff and the Interconnecting PTO’s applicable TO Tariff for processing the

Completed Interconnection Application and providing the requested interconnection.

(c) Concurrent with the provision, by the ISO and the Interconnecting PTO, of the studies

referenced in subsection b, above, the Interconnecting PTO and the ISO shall

provide to applicant their best estimate of the cost of any needed Direct Assignment



Facilities and Reliability Upgrades, Delivery Upgrades, if requested by the New

Facility Operator, and other costs that may be incurred in processing the

Interconnection Application and providing the requested interconnection, however,

unless otherwise agreed by the ISO, and the Interconnecting PTO, and the applicant,

such cost estimate shall not be binding and the New Facility Operator shall

compensate the ISO and the Interconnecting PTO for all actual interconnection costs

reasonably incurred pursuant to the provisions of this Section 5.7 and the

Interconnecting PTO’s TO Tariff.

(d) The New Facility Operator shall execute and return to the Interconnecting PTO, with

a copy to the ISO, such Expedited Interconnection Agreement within 10 Business

Days of its receipt or the New Facility Operator’s Interconnection Application will be

deemed withdrawn.  In that event, the New Facility Operator shall reimburse the ISO

and the Interconnecting PTO for all costs reasonably incurred in the processing of the

Interconnection Application, including the Request for Expedited Interconnection.

5.7.3.2      Good Faith Deposit

(a)         Each New Facility Operator that submits an Interconnection Application will on the date of

submission also provide a Good Faith Deposit to the ISO.  The ISO shall hold the Good

Faith Deposit in trust for each applicant in a separate, interest-bearing account.

(b)         The ISO shall refund the Good Faith Deposit, with accrued Interest, in the event that:

(i)          The ISO determines that the New Facility is not responsible for any

interconnection costs, other than study costs; or

(ii)         The applicant withdraws its Interconnection Application or its Interconnection

Application is deemed withdrawn.

5.7.3.3               Posting of Interconnection Applications and Non-disclosure.

The ISO will maintain on its OASIS site an updated list of all pending Interconnection

Applications.  As soon as practicable after the ISO receives a Completed Interconnection



Application, the ISO will post the nearest substation, the capacity (MW) of the New Facility and

the year the New Facility is proposed to begin operations.  At the time it submits its

Interconnection Application, a New Facility Operator may request in writing that the ISO and

Interconnecting PTO not publicly disclose the identity of such New Facility Operator.  Upon such

request, the ISO and Interconnecting PTO will not disclose the identity of the applicant while its

Interconnection Application is pending, unless disclosure is permitted under Section 20.3.1 or in

the event that an applicant’s identity becomes otherwise publicly known.

5.7.4     Interconnection.

5.7.4.1    Detailed Planning Procedures.

The provisions set forth in this Section 5.7 shall govern the interconnection of New Facilities to

the ISO Controlled Grid, including the costs of such interconnection.  The ISO shall also maintain

on the ISO Home Page detailed Planning Procedures and interconnection standards for all such

interconnections.  The ISO will develop, and post on the ISO Home Page, detailed procedures for

updating the Planning Procedures.

5.7.4.2  Studies.

(a) Except as provided in Section 5.7.4.2(d), for each Completed Interconnection Application,

the ISO will direct the Interconnecting PTO to perform the required System Impact Study

and Facility Study, and any additional studies the ISO determines to be reasonably

necessary.

(b) The Interconnecting PTO will complete or cause to be completed all studies directed by

the ISO within the timelines provided in this section. Any studies performed by the ISO or

by a third party at the direction of the ISO shall also be completed within the timelines

provided in this section.

(c) Each New Facility Operator shall pay the reasonable costs of all System Impact and

Facility Studies performed by or at the direction of the ISO or the Interconnecting PTO,

and any additional studies the ISO determines to be reasonably necessary in response to



the Interconnection Application, including any iterative study costs required for other New

Facility Operator’s that have established a new queue position due to the New Facility

Operator either withdrawing its Interconnection Application or because its queue position

has been modified pursuant to the procedures in Section 5.7.4.4.  A New Facility

Operator shall also pay the reasonable cost of Interconnecting PTO review of any

System Impact Study or Facility Study that is performed by a New Facility Operator or its

designee pursuant to subsection (d).

(d) A New Facility Operator may perform its own System Impact Study and Facility Study, or

contract with a third party to perform the System Impact Study and Facility Study, and

shall so notify the ISO and the Interconnecting PTO of this election at the time it submits

its Interconnection Application.  Any such study or studies performed by a New Facility

Operator or third party must be completed within the timelines identified in Sections

5.7.4.2.1 and 5.7.4.2.2.  To the extent that the ISO and Interconnecting PTO disagree on

the adequacy of the New Facility Operator or third party-sponsored study, the ISO will

determine the adequacy of the study, subject to the ISO’s ADR Procedures.  The ISO

and Interconnecting PTO shall complete their review of the New Facility Operator’s study

within 30 calendar days of receipt of the completed study.  The results of any study or

studies performed by a New Facility Operator or third party must be approved by both the

ISO and the Interconnecting PTO.

5.7.4.2.1      System Impact Study Procedures.

Within 10 Business Days after receiving a Completed Interconnection Application by the

Interconnecting PTO, the ISO and the Interconnecting PTO will determine, on a non-

discriminatory basis, whether a System Impact Study is required.  The ISO and the

Interconnecting PTO will make such determination based on the ISO Grid Planning Criteria and

the transmission assessment practices outlined in the ISO Planning Procedures posted on the

ISO Home Page.  The ISO and Interconnecting PTO will utilize, to the extent possible, existing

transmission studies.  The System Impact Study will identify whether any Direct Assignment

Facilities or Reliability Upgrades are needed, as well as, if requested by the New Facility



Operator, whether any Delivery Upgrades are necessary to deliver a New Facility’s full output

over the ISO Controlled Grid.  The System Impact Study will also identify any adverse impact on

Encumbrances existing as of the Completed Application Date.

If the ISO and the Interconnecting PTO determine that a System Impact Study is necessary, the

Interconnecting PTO shall within 20 Business Days of receipt of a Completed Interconnection

Application, tender a System Impact Study Agreement that defines the scope, content,

assumptions and terms of reference for such study, the estimated time required to complete it,

and pursuant to which the applicant shall agree to reimburse the Interconnecting PTO for the

reasonable actual costs of performing the required study. The New Facility Operator shall

execute the System Impact Study Agreement and return it to the Interconnecting PTO within 10

Business Days, together with payment for the reasonable estimated cost, as provided by the

Interconnecting PTO, of the System Impact Study.  Alternatively, a New Facility Operator can

request that the Interconnecting PTO proceed with the System Impact Study and abide by the

terms, conditions, and cost assignment of the System Impact Study Agreement as determined

through the ISO ADR Procedures, provided that such request is accompanied by payment for the

reasonable estimated cost, as provided by the Interconnecting PTO, of the System Impact Study.

If a New Facility Operator elects neither to execute the System Impact Study Agreement nor to

rely upon the ISO ADR Procedures, such New Facility Operator’s Completed Interconnection

Application will be deemed withdrawn.  If the New Facility Operator’s application is deemed

withdrawn, the New Facility Operator will compensate the Interconnecting PTO for all reasonable

costs incurred to that date in processing the Completed Interconnection Application.

The Interconnecting PTO will use due diligence to complete the System Impact Study within 60

Calendar Days of receipt of payment and the executed System Impact Study Agreement or

initiation of the ISO ADR Procedures.  If the Interconnecting PTO cannot complete the System

Impact Study within 60 Calendar Days, the Interconnecting PTO will notify the New Facility

Operator, in writing, of the reason why additional time is required to complete the required study



and the estimated completion date.

5.7.4.2.2      Facility Study Procedures.

If a System Impact Study indicates that additions or upgrades to the ISO Controlled Grid are

needed to satisfy a New Facility Operator’s request for interconnection, the Interconnecting PTO

shall, within 15 Business Days of the completion of the System Impact Study, tender to a New

Facility Operator a Facilitiy Study Agreement that defines the scope, content, assumptions and

terms of reference for such study, the estimated time to complete the required study, and

pursuant to which the applicant agrees to reimburse the Interconnecting PTO for the actual costs

of performing the required Facility Study. The New Facility Operator shall execute the Facility

Study Agreement and return it to the Interconnecting PTO within 10 Business Days, together with

payment for the reasonable estimated cost, as provided by the Interconnecting PTO, of the

Facility Study.  Alternatively, a New Facility Operator may request that the Interconnecting PTO

proceed with the Facility Study and abide by the terms, conditions, and cost assignment of the

Facility Study Agreement as determined through the ISO ADR Procedures, provided that such

request is accompanied by payment for the reasonable estimated cost, as provided by the

Interconnecting PTO, of the Facility Study.  If a New Facility Operator elects neither to execute

the Facility Study Agreement nor to rely upon the ISO ADR Procedures, such New Facility

Operator’s Completed Application will be deemed withdrawn.  If the New Facility Operator’s

application is deemed withdrawn, the New Facility Operator will compensate the Interconnecting

PTO for all reasonable costs incurred to that date in processing the Completed Application.

The Interconnecting PTO will use due diligence to complete the Facility Study within 60 Calendar

Days of receipt of payment and the Facility Study Agreement or initiation of the ISO ADR

Procedures.  If the Interconnecting PTO cannot complete the Facility Study within 60 Calendar

Days, the Interconnecting PTO will notify the New Facility Operator, in writing, of the reason why

additional time is required to complete the required study and the estimated completion date.



A New Facility Operator shall only be entitled to amend its Completed Interconnection Application

once without losing its queue position.  Such amendment shall occur on or before 10 Business

Days following the date the Interconnecting PTO tenders a Facility Study Agreement.

Specifically, as an alternative to executing and returning a Facility Study Agreement, a New

Facility Operator may submit an amendment to its Completed Interconnection Application to

reflect a revised configuration for its New Facility.  The amended Completed Interconnection

Application shall be treated in accordance with Section 5.7.4.2.1 and the New Facility Operator’s

Completed Interconnection Application shall not be deemed withdrawn, and it shall maintain its

existing queue position, if (a) the amended Completed Interconnection Application is received by

the Interconnecting PTO within 10 Business Days of the Interconnecting PTO’s tender of a

Facility Study Agreement; and (b) the New Facility Operator has not submitted a previous

amendment to the Completed Interconnection Application.  In the event a New Facility Operator

amends its Completed Interconnection Application, it will be responsible for any additional study

costs that result from that amendment, including costs associated with revisions to studies for

other applicants holding later queue positions.

5.7.4.3 Execution of Interconnection Agreement.

Within 10 Business Days of receipt of a completed Facility Study, a New Facility Operator shall

request the Interconnecting PTO to provide to such applicant an Interconnection Agreement.  The

Interconnecting PTO shall provide an Interconnection Agreement to an applicant within 30

Business Days of receipt of the request for an Interconnection Agreement.  If the ISO and

Interconnecting PTO determine, pursuant to Sections 5.7.4.2.1, that either:

(a)         a New Facility Operator’s Interconnection Application can be accommodated and that

such New Facility Operator will not incur costs for Reliability Upgrades, the New Facility

Operator shall execute the Interconnection Agreement within 10 Business Days of receipt

of the Interconnection Agreement; or

(b)         a New Facility Operator’s Interconnection Application will necessitate Reliability

Upgrades, the New Facility Operator shall execute the Interconnection Agreement within



30 Business Days of receipt of the Interconnection Agreement or, if a New Facility

Operator and the Interconnecting PTO are unable to agree on the rates, terms and

conditions of the Interconnection Agreement, the New Facility Operator may request that

the Interconnecting PTO file an unexecuted Interconnection Agreement at FERC.  If a

New Facility Operator does request that the Interconnecting PTO file an unexecuted

Interconnection Agreement at FERC, the New Facility Operator shall agree to abide by

the rates, terms and conditions of such Interconnection Agreement ultimately determined

by FERC to be just and reasonable.

5.7.4.4  Queuing.

(a)         The ISO and Interconnecting PTO will process all Interconnection Applications based on

the New Facility’s Completed Application Date.

(b) The queue position for each New Facility that has submitted an Interconnection

Application will be established according to the Completed Application Date and the New

Facility’s compliance with the milestones set forth in Section 5.7.4.4.1.

(c) For any New Facility Operator that has submitted a request to interconnect to a

Interconnecting PTO prior to the date that FERC makes Section 5.7 effective, such New

Facility Operator’s position in the queue will be based on its Completed Application Date

as that term was defined in the Interconnecting PTO's TO Tariff in effect at the time the

New Facility Operator submitted a request to interconnect to the Interconnecting PTO.

5.7.4.4.1            Queuing Milestones.

(a) To maintain its queue position, each New Facility Operator must timely comply with the

requirements of the ISO Tariff and the TO tariff of the Interconnecting PTO and must,

within 6 months of its Completed Application Date, satisfy all applicable Data Adequacy

Requirements of state and local siting and other regulatory authorities.  Any New Facility

Operator not subject to state siting requirements must satisfy the information

requirements set forth in 18 C.F.R. §2.20.  The ISO will permit a New Facility Operator to



retain its queue position if such New Facility Operator requests an extension of the six-

month period at least 5 Business Days prior to the expiration of such period.  Such

extension will be limited to one period of 30 Business Days and additional extensions

shall not be granted.  A New Facility Operator that does not maintain its queue position,

but later satisfies the Data Adequacy Requirements, or the requirements of 18 C.F.R. §

2.20 if applicable, will be placed in a queue position comparable to that of other New

Facility Operators that have satisfied the Data Adequacy Requirements, or the

requirements of 18 C.F.R. § 2.20, as of the same date.  At that time, the ISO and the

Interconnecting PTO will determine whether a new System Impact Study or Facility Study

must be performed based on the revised queue position of such New Facility Operator.

(b) Upon satisfaction of the Data Adequacy Requirements, or the requirements of 18 C.F.R.

§ 2.20 if applicable, each New Facility Operator, in order to maintain its queue position,

must obtain a New Facility License within 15 months after satisfying the Data Adequacy

Requirements.  A New Facility Operator that does not obtain a New Facility License

within the allowed time and does not maintain its queue position, but later obtains a New

Facility License, will be placed in a queue position comparable to other New Facility

Operators that have satisfied comparable milestones as of that date.

(c)         Any New Facility whose New Facility License or building permit expires or is rescinded

will not maintain its queue position.

(d)         A New Facility Operator that has submitted a dispute under Article 13 of the ISO Tariff

regarding any part of this Section 5.7 may request that the presiding judge, arbitrator, or

mediator of the dispute suspend its obligation to meet milestones in order to maintain its

queue position.  In the event such a suspension is granted, the New Facility Operator

must satisfy the missed milestones specified in this Section 5.7.4.4.1 within 30 calendar

days of the date the decision on the dispute becomes final.

5.7.4.5  Coordination of Critical Protective Systems.

New Facility Operators shall coordinate with the ISO, Participating TOs and UDCs to ensure that

a New Facility Operator’s Critical Protective Systems, including relay systems, are installed and



maintained in order to function on a coordinated and complementary basis with ISO Controlled

Grid Critical Protective Systems and the protective systems of the Participating TOs and UDCs.

The ISO and Participating TOs will make available all information necessary for a New Facility

Operator to determine whether its Critical Protective Systems are compatible with those of the

ISO, Participating TOs and UDCs.  The ISO and New Facility Operators shall also coordinate with

entities that own, operate or control facilities outside of the ISO Controlled Grid to ensure that a

New Facility’s Critical Protective Systems function on a coordinated and complementary basis

with such entities Critical Protective Systems.

5.7.5       Cost Responsibility of New Facility Operators.

(a)         Each New Facility Operator shall pay the costs of required studies in accordance with

Section 5.7.4.2 and the costs identified in this Section 5.7.5.  The ISO and

Interconnecting PTO will provide each New Facility Operator an estimate of its total cost

responsibility under this Section.  A New Facility Operator shall be responsible for the

actual costs of all Direct Assignment Facilities and Reliability Upgrades necessitated by

its Completed Interconnection Application.  The Interconnecting PTO will provide each

New Facility Operator a detailed record of the actual costs assessed to it under this

Section.  A New Facility Operator may request the Interconnecting PTO to provide any

additional information reasonably necessary to audit the actual costs the New Facility

Operator is assessed.

(b)         The ISO and Interconnecting PTO will process all Interconnection Applications, and

determine the cost responsibility of each New Facility Operator based on the New Facility

Operator’s Completed Application Date or, if applicable, based on the queue position

determined by the procedure described in Section 5.7.4.4.1(b).  The ISO and

Interconnecting PTO will process simultaneously all interconnection requests with the

same Completed Application Date.

(c) Each New Facility Operator shall pay the costs of planning, installing, operating and

maintaining the following facilities:  (i) Direct Assignment Facilities, and, if applicable, (ii)



Reliability Upgrades.  In addition, each New Facility Operator shall implement all existing

operating procedures necessary to safely and reliably connect the New Facility to the

facilities of the Interconnecting PTO and to ensure the ISO Controlled Grid’s

conformance with the ISO Grid Planning Criteria, and shall bear all costs of implementing

such operating procedures.  The New Facility Operator shall be responsible for the costs

of Reliability Upgrades only if the necessary facilities are not included in the ISO

Controlled Grid Transmission Expansion Plan approved as of the New Facility Operator’s

Completed Application Date, or the date for the installation of a facility is advanced by the

interconnection of the New Facility, in which case the New Facility Operator shall be

responsible only for the incremental costs associated with the earlier installation of the

facility.

(d) Each New Facility Operator may, at its own discretion, sponsor, pursuant to Section 3.2

of the ISO Tariff, any Delivery Upgrades.

5.7.5.1  Maintenance of Encumbrances.

No New Facility shall adversely affect the ability of the Interconnecting PTO to honor its

Encumbrances existing as of the time a New Facility submits its Interconnection Application to the

ISO.  The Interconnecting PTO, in consultation with the ISO, shall identify any such adverse

effect on its Encumbrances in the System Impact Study performed under Section 5.7.4.2.1.  To

the extent the Interconnecting PTO determines that the connection of the New Facility will have

an adverse effect on Encumbrances, the New Facility Operator shall mitigate such adverse effect.

5.7.5.2    Settlement of Interconnection Costs.

Payment for Direct Assignment Facilities and Reliability Upgrades shall be made by the New

Facility Operator to the Interconnecting PTO pursuant to the terms of payment set forth in the

Interconnection Agreement between the parties.

5.7.6     Energization.



Neither the ISO nor the Interconnecting PTO shall be obligated to energize, nor shall the New

Facility Operator be entitled to have its interconnection to the ISO Controlled Grid energized,

unless and until an Interconnection Agreement has been executed, or filed at FERC pursuant to

Section 5.7.4.3, and becomes effective and such New Facility Operator has demonstrated to the

ISO’s reasonable satisfaction that it has complied with all of the requirements of this Section 5.2.

ISO TARIFF APPENDIX A

Master Definitions Supplement

Completed Application Date For purposes of Section 5.7, the  date on which a New Facility

Operator submits an Interconnection Application to the ISO that

satisfies the requirements of the ISO Tariff and the TO Tariff of

the Interconnecting PTO.

Completed Interconnection       An Interconnection Application that meets the information

Application                                 requirements as specified by the ISO and posted on the ISO

Home Page.

* * * * *

Data Adequacy Requirement Any applicable minimum data requirements of the state

agency responsible for generation siting or of any Local

Regulatory Authority.

* * * * *

Delivery Upgrade                       The transmission facilities, other than Direct Assignment

Facilities and Reliability Upgrades, necessary to relieve

constraints on the ISO Controlled Grid and to ensure the delivery

of energy from a New Facility to Load.

Designated Contact Person The person designated by each Participating TO to

coordinate with the ISO on the processing and completion

of all Interconnection Applications.



* * * * *

Direct Assignment Facility        The transmission facilities necessary to physically and

electrically interconnect a New Facility Operator to the ISO

Controlled Grid at the point of interconnection.

* * * * *

Expedited Interconnection Agreement  A contract between a party which has submitted a

Request for Expedited Interconnection Procedures and

an Interconnection PTO under which the ISO and an

Interconnecting PTO agree to process, on an expedited

basis, the Interconnection Application of a New Facility

Operator and which sets forth the terms, conditions, and

cost responsibilities for such interconnection.

* * * * *

Facilityies Study

Agreement

An agreement between a Participating TO and either a Market

Participant, Project Sponsor, or identified principal beneficiaries

pursuant to which the Market Participants, Project Sponsor,

and identified principal beneficiaries agree to reimburse the

Participating TO for the cost of a Facility Study.

* * * * *

Facility Study Agreement An engineering study conducted by a Participating TO to

determine required modifications to the Participating TO’s

transmission system, including the cost and scheduled

completion date for such modifications that will be required to

provide needed services.

Good Faith Deposit The deposit paid to the ISO by a New Facility Operator with



submission of its Interconnection Application in accordance

with Section 5.7.3.2, in an amount equal to $10,000,

including any interest that accrues on the original amount,

less any bank fees or other charges assessed on the

escrow account.  A New Facility Operator may satisfy its

deposit obligation through any commercially available

financial instrument determined to be satisfactory by the

ISO.

* * * * *

Interconnecting PTO For purposes of Section 5.7, the Participating TO that will

supply the connection to the New Facility.

                  * * * * *

Interconnection Application An application that requests interconnection of a New

Facility to the ISO Controlled Grid and that meets the

information requirements as specified by the ISO and

posted on the ISO Home Page.

* * * * *

New Facility A planned or existing Generating Unit that requests,

pursuant to Section 5.7 of the ISO Tariff, to interconnect or

modify its interconnection to the ISO Controlled Grid.

New Facility License A license issued by a federal, state or Local Regulatory

Authority that enables an entity to build and operate a

Generating Unit.

New Facility Operator The owner of a planned New Facility, or its designee.

* * * * *

Planning Procedures                 Procedures governing the planning, expansion and reliable

interconnection to the ISO Controlled Grid that the ISO may,

from time to time, develop.



* * * * *

Reliability Upgrade                     The transmission facilities, other than Direct Assignment

Facilities, beyond the first point of Interconnection necessary to

interconnect a New Facility safely and reliably to the ISO

Controlled Grid, which would not have been necessary but for

the interconnection of a New Facility, including network upgrades

necessary to remedy short circuit or stability problems resulting

from the interconnection of a New Facility to the ISO Controlled

Grid.  Reliability Upgrades also include, consistent with WSCC

practice, the facilities necessary to mitigate any adverse impact a

New Facility’s interconnection may have on a path’s WSCC path

rating.

* * * * *

Request for Expedited               A written request, submitted pursuant to Section 5.7.3.1.1 of the

Interconnection Procedures      ISO Tariff, by which a New Facility Operator can request

expedited processing of its Interconnection Application.

* * * * *

System Impact Study An engineering study conducted to determine whether a

New Facility Operator’s request for interconnection to the

ISO Controlled Grid would require new transmission

additions, upgrades or other mitigation measures.


